
GENERAL NOTES:
1. ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.

2. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND FREEZER COMPONENTS WITH
COOLER/FREEZER MANUFACTURER FIELD PERSONNEL, AND W/ FOOD LION CONSTRUCTION MANAGER.

3. FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.

4. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES AND RELOCATE UTILITIES AS NEEDED. ALL RELOCATION OF UTILITIES SHALL BE
COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES.

5. GENERAL CONTRACTOR SHALL PATCH AND REPAIR FLOOR, CEILING, ADJOINING WALLS AND OPENINGS WHERE WALLS, DOORS & FRAMES AND
EQUIPMENT HAVE BEEN REMOVED, WORK WILL BE DONE IN A PROFESSIONAL MANNER WITH MATCHING MATERIALS.

6. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS CAUSED BY STRUCTURAL, PLUMBING,
ELECTRICAL, MECHANICAL AND REFRIGERATION MATERIALS OR EQUIPMENT. COORDINATE REPAIRS WITH LANDLORD ROOFING CONTRACTOR
(NOT TO VOID CURRENT WARRANTY).

7. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL STUB-UPS, DRAINS AND PITS THAT CANNOT BE
REUSED, PATCH AND REPAIR FLOOR AS NEEDED.

8. GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL OF MATERIALS, ETC. OF THE FRONT
BUILDING ELEVATION WITH SHEET A2.01 AND FOOD LION CONSTRUCTION MANAGER.

9. CONTRACTOR TO REMOVE ALL EXISTING DECOR UNLESS NOTED TO REMAIN AND REPAIR DRYWALL AS NEEDED. COORDINATE WITH SHEETS
A2.02 AND A6.01. COORDINATE WITH DECOR PLANS.

10. GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED ON PLAN AND REPAIR FLOOR AS DIRECTED
BY FOOD LION CONSTRUCTION MANAGER.

11. GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND CONCRETE FLAT, SMOOTH AND FREE OF MASTIC.
REFER TO SHEET A1.05 AND CURRENT ASBESTOS SURVEY.

12. THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK-UP BELL AND ITS RELATED EQUIPMENT AS REQUIRED. PATCH AND
REPAIR ALL FINISHES. (IF APPLICABLE)

13. GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS WITH THE FOOD LION CONSTRUCTION
MANAGER IN ORDER TO MAINTAIN STORE SECURITY & SAFE BUILDING.

14. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.V.A.C. EQUIPMENT AND ANY APPLICABLE CEILING TILE/GRID WITH THE
MECHANICAL CONTRACTOR.

15. PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF PLUMBING FIXTURES WITH THE FOOD LION
CONSTRUCTION MANAGER. PLUMBING DEMOLITION WILL NOT BE ALLOWED UNTIL THIS COORDINATION MEETING IS CONDUCTED.

16. THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO MASONRY WALLS. PATCH ALL WALLS
WHERE NEEDED AND CAULK THE JOINT WHERE WALL ADJOINS FLOOR.

17. THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION OF THE BUILDING. ALL DATA SHALL BE
VERIFIED BY THE GENERAL CONTRACTOR PRIOR TO SUBMISSION OF BIDS AND/OR THE COMMENCEMENT OF WORK. ANY CONDITIONS WHICH
DIFFER SUBSTANTIALLY FROM THAT INDICATED ON THE EXISTING FIXTURE PLAN OR IN THE CONSTRUCTION DOCUMENTS, SHALL BE
IMMEDIATELY BROUGHT TO THE ATTENTION OF THE FOOD LION CONSTRUCTION MANAGER/ ENGINEERING DEPARTMENT.

18. THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT INTENDED TO ILLUSTRATE EACH AND EVERY
ITEM REQUIRING DEMOLITION. THE GENERAL CONTRACTOR SHALL FAMILIARIZE HIMSELF/HERSELF WITH ALL EXISTING CONDITIONS IN ORDER TO
ASCERTAIN THE FULL EXTENT OF DEMOLITION TO BE PERFORMED. CLOSE COORDINATION WITH THE FOOD LION CONSTRUCTION MANAGER IS
CRITICAL DURING ALL PHASES OF DEMOLITION AND CONSTRUCTION.

19. THE GENERAL CONTRACTOR SHALL MAINTAIN ALL UTILITIES AND SERVICES TO EXISTING TENANT SPACES (VACANT OR OCCUPIED) DURING
DEMOLITION AND CONSTRUCTION. UTILITIES AND SERVICES SHALL INCLUDE, BUT NOT BE LIMITED TO: ELECTRICAL, PLUMBING, GAS, WATER, FIRE
SPRINKLER, FIRE ALARM SYSTEMS, ETC.  ANY SCHEDULED INTERRUPTION OF SERVICES REQUIRED DURING DEMOLITION OR CONSTRUCTION
SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND TENANTS AT LEAST SEVEN (7) DAYS PRIOR TO THE
INTERRUPTION.

20. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS PLACE ALL CONSTRUCTION DEBRIS
DIRECTLY INTO DUMPSTERS OR DUMP TRUCKS FOR REMOVAL.  USE OF THE STORE DUMPSTER IS NOT ALLOWED.  NO CONSTRUCTION DEBRIS
WILL BE ALLOWED INSIDE THE STORE OR IN SIGHT OF THE CUSTOMER.

21. THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE MANAGER ON THE NIGHT OF FRONT END
CHANGE OUT TO INSURE THERE IS ADEQUATE ROOM TO UNLOAD THE FRONT END EQUIPMENT IN THE STORE.  IF SPACE IS LIMITED, THE
GENERAL CONTRACTOR WILL BE REQUIRED TO PROVIDE A STORAGE TRAILER ON SITE.  THE GENERAL CONTRACTOR MUST PROVIDE A FORKLIFT
FOR THE FRONT END EQUIPMENT REMOVAL.

22. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL" DUMPSTERS DUMPS INCLUDING THOSE FOR THE REFRIGERATION CONTRACTOR
AND GROCERY RESET.  THE REFRIGERATION CONTRACTOR WILL BE RESPONSIBLE FOR BREAKING EVERYTHING DOWN BEFORE PUTTING IN THE
DUMPSTER.  THE GENERAL CONTRACTOR IS RESPONSIBLE FOR THE DISPOSAL OF REMOVED GONDOLAS AND SHELVING; ONCE THE GROCERY
SET TEAM PALLETIZE THE SHELVING AND LOCATED TO THE DOCK.  ALL STORES REQUIRE A GROCERY RESET.  MAKE SURE THIS IS ACCOUNTED
FOR.  GROCERY RESET MAY BE COMPLETED PRIOR TO START OF CONSTRUCTION.  IF THIS OCCURS, FOOD LION CORPORATE PROVIDES
DUMPSTERS.

23. THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE FENCING FOR ANY DETOURS REQUIRED
DURING THE COURSE OF THE REMODEL.  USE PLYWOOD DUST SCREENS WITH TYVEK (LETTERING TURNED INWARD) AROUND PREP AREAS... ETC.
DUST SCREENS SHOULD BE BUILT WHEN ANY JACK HAMMERING, SAWING, DEMOLITIONS, ETC, IS TAKING PLACE INSIDE THE STORE.  ALL
JACK-HAMMERING SHALL BE DONE AFTER OPERATING HOURS. DUST SCREENS NEED TO BE STRUCTURAL AND INSULATED WHERE APPROPRIATE.
TURN OFF HVAC WHEN HEAVY DEMOLITION OR EXCESSIVE DUST IS BEING CREATED.  FOOD LION GROCERY CARTS OR WET SIGNS ARE NOT
ALLOWED TO BE USED AS FENCING SUPPORTS.

24. ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE THE ELECTRICAL OUTLET OR PHONE LINE JACK
FOR ANY REASON. IT IS ILLEGAL TO ATTACH ANY DEVICE TO THE ATM LINE FOR ANY REASON. THE ONLY PEOPLE ALLOWED TO UNPLUG THE ATM ARE
NATIONWIDE SERVICE AND THE COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND ALL WORK ASSOCIATED WITH THE ATM WITH
FOOD LION CONSTRUCTION MANAGER AND NATIONWIDE SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH.

SLAB WORK
25. FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND APPROPRIATE TRADE. FLOOR

SLAB CUTS SHALL BE LAID OUT TO MINIMIZE SMALL, SHARP CORNER EDGES OF FLOOR SLAB TO REMAIN AND RISK CRACKING. SQUARE OFF CUTS
WHERE POSSIBLE. COORDINATE WITH THE APPROPRIATE TRADES.

26. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02.

TRENCH WORK
27. ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR.  TRENCHES SHALL BE BACKFILLED WITH AGGREGATE NO

LARGER THAN #57, DOWELS IN CONCRETE AND PROPER VAPOR BARRIER.  OPEN TRENCHES ARE TO BE COVERED WITH 1/4" MIN. METAL PLATE AND
MATCHING CARPET MATS AND DUCT TAPED TO THE FLOOR DURING OPERATING HOURS. ALL PITS SHOULD BE PHOTOGRAPHED WITH CURRENT DATE
TO SHOW INTERIOR BEFORE AND AFTER VAPOR BARRIER INSTALL AND TRENCH COMPLETION AND SEND TO CONSTRUCTION MANAGER.

*

*

ITEMS TO BE REMOVED OR
MODIFIED AS NOTED

ITEMS TO BE RELOCATED OR
REUSED

DOOR TO BE REMOVED
DOOR TO BE REUSED

EXISTING COOLERS AND FREEZERS TO BE
REMOVED OR RELOCATED BY OTHERS

QUARRY TILE & SETTING BED TO BE
REMOVED

ASPHALT/CONCRETE
SLAB/QUARRY TILE & SETTING BED TO BE
REMOVED

FIXTURE LEGEND

EQUIPMENT

QTY DESCRIPTION

1 RACK OVEN (D/B)
1 PROOFER (D/B)
10 COOLER RACK (D/B COOLER & FREEZER)
1 DUNNAGE RACK (D/B)
2 WIRE RACK (D/B)
4 STAINLESS STEEL PREP TABLE (D/B)
3   VISU COOLERS
2    CHECKOUTS
1 TOBACCO KIOSK
1 CONES & TOPPINGS DISPLAY
1 MIX & MATCH BEER DISPLAY
1 SNACKS DISPLAY
1 MICROWAVE (LOUNGE)
1 STAINLESS STEEL PREP TABLE (LOUNGE)
1 COFFEE MAKER (LOUNGE)
1 REFRIGERATOR (LOUNGE)
1 VENDING MACHINE (LOUNGE)
TBD  GONDOLA SHELVING
TBD  SHELVING
TBD DISPLAY TABLES
TBD   ENDCAP SHELVING
8   3D ENDCAPS
5 VENDOR ENDCAPS

NOTE:

CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED
TO USE THE ELECTRICAL OUTLET OR PHONE LINE JACK FOR ANY REASON. IT IS
ILLEGAL TO ATTACH ANY DEVICE TO THE ATM LINE FOR ANY REASON. THE ONLY
PEOPLE ALLOWED TO UNPLUG THE ATM ARE NATIONWIDE SERVICE AND THE
COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND ALL
WORK ASSOCIATED WITH THE ATM WITH FOOD LION CONSTRUCTION MANAGER
AND NATIONWIDE SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH.
SECURE THE ATM SIGNAGE, DO NOT DESTROY.
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EXISTING COUPON KIOSK TO BE
RELOCATED, SEE SHEETS A1.01,
A1.03 AND ELECTRICAL DRAWINGS

EXISTING IVTM LOTTO TO BE RELOCATED,
SEE SHEETS A1.01, A1.03, & ELEC. DRWGS.

EXISTING COINSTAR TO BE RELOCATED,
SEE SHEETS A1.01, A1.03 & ELEC. DRWGS.

EXISTING RUG DOCTOR TO BE
RELOCATED, SEE SHEET A1.01,
A1.03, AND ELECTRICAL DRAWINGS

EXISTING MART CART TO BE
RELOCATED, SEE SHEET A1.01,
A1.03, AND ELECTRICAL DRAWINGS

EXISTING ICE MERCHANDISER TO BE
RELOCATED, RELOCATE ALL
ASSOCIATED UTILITIES, PATCH & REPAIR
EXISTING SURFACES FOR NEW. SEE
SHEETS A1.01, A1.03 & ELEC. DRWGS.

EXISTING SANI-WIPES TO BE
RELOCATED, SEE SHEET A1.01 & A1.03

EXISTING TOY JOY TO BE RELOCATED

EXISTING MART CART TO BE
RELOCATED, SEE SHEET A1.01, A1.03,
AND ELECTRICAL DRAWINGS

EXISTING GIFT CARD DISPLAY TO BE
RELOCATED, SEE SHEET A1.01 AND A1.03

EXISTING CHECKOUTS, VISU'S, COUNTERS AND TOBACCO KIOSK TO
BE REMOVED/ RELOCATED, COORDINATE REMOVAL & RE-USE OF
CHECKOUT COMPONENTS AND VISU'S WITH FOOD LION
CONSTRUCTION MANAGER, SEE GENERAL NOTE #5 & ELEC. DRWGS

EXISTING SELF-CONTAINED REFRIGERATED CASES W/ POWER
POLE TO BE REMOVED AND RETURNED TO FOOD LION

EXISTING SAFE TO BE RELOCATED,
SEE SHEETS A1.01 & A1.03

EXISTING COUNTER & SHELF TO BE
REMOVED, SEE GENERAL NOTE #5

EXISTING DATA CABINET TO BE RELOCATED,
SEE SHEET A1.01, A1.03, AND ELEC. DRWGS.

EXISTING FILING CABINETS, PRINTER, CHAIRS
& EQUIPMENT TO BE RELOCATED, SEE
SHEETS A1.01 & A1.03 & ELEC. DRWGS.

EXISTING KRONOS TO BE RELOCATED BY OTHERS

EXISTING WALLS AND DOOR TO
BE REMOVED, SEE SHEET A1.01

EXISTING COOLER RACKS TO BE REMOVED
AND RETURNED TO FOOD  LION, TYP.

EXISTING SCALE, SLICERS AND STANDS TO BE
RELOCATED, SEE SHEETS A1.01, A1.03 & ELECTRICAL
DRAWINGS

EXISTING HOT CASE TO BE REMOVED
AND RETURNED TO FOOD LION, SEE
SHEETS A1.01, A1.03 AND ELEC. DRWGS.

EXISTING PREP TABLES TO BE REMOVED

EXISTING PHOTO CAKE TO BE RELOCATED,
SEE SHEETS A1.01 AND A1.03

EXISTING PREP TABLES TO
BE REMOVED/RELOCATED

EXISTING RACK OVEN AND ROOFTOP EXHAUST FAN TO
BE REMOVED AND RETURNED TO FOOD LION, SEE
ELECTRICAL AND MECHANICAL DRAWINGS

EXISTING COOLER RACKS TO BE RELOCATED

EXISTING DUNNAGE RACK TO BE
RELOCATED, SEE SHEETS A1.01 & A1.03

A4.03
1

NOTE:
FOR DEMO & NEW RESTROOM LAYOUT IN MEN'S AND WOMEN'S
RESTROOMS, SEE SHEET A4.03 FOR WORK IN RESTROOMS.

THE REMODEL WORK IN EXISTING RESTROOMS SHALL BE
SCHEDULED TO ALLOW FOR ONE TO BE OPEN AT ALL TIMES...
COORDINATE WITH FOOD LION CONSTRUCTION MANAGER.
PROPER SIGNAGE MUST BE INSTALLED WITH UNISEX
RESTROOMS, USE SLIDE LOCK, SIGN PROVIDED BY FOOD LION.

EXISTING TABLE AND CHAIRS TO BE REMOVED

EXISTING PAPER TOWEL
DISPENSER TO BE REMOVED

EXISTING BULLETIN BOARDS TO BE REMOVED

EXISTING MICROWAVE, REFRIGERATOR AND
COFFEE MAKER TO BE REMOVED AND RETURNED
TO FOOD LION, SEE ELECTRICAL DRAWINGS

EXISTING 49" BRTV TO BE RELOCATED, SEE
SHEETS A1.01, A1.03, AND ELECTRICAL DRAWINGS

EXISTING LOUNGE LOCKERS TO BE REMOVED

EXISTING VENDING MACHINE TO BE REMOVED,
RETURN TO VENDOR, SEE ELEC. DRWGS.

EXISTING COAT RACK TO BE REMOVED

EXISTING PRINTER TO BE RELOCATED, SEE
SHEETS A1.01, A1.03, AND ELECTRICAL DRAWINGS

EXISTING FLOOR SCRUBBERS TO BE RELOCATED,
SEE SHEETS A1.01, A1.03 & ELEC. DRWGS.

EXISTING HBA CAGE TO BE RELOCATED,
SEE SHEETS A1.01 AND A1.03

VIS
U

EXISTING PLAY CENTER TO BE RELOCATED,
SEE SHEETS A1.01 AND A1.03.

NOTE:
THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE
PATCHING/REPAIR OF CONCRETE FLOOR AFTER REMOVAL/RELOCATION
OF EXISTING CHECKOUT COUNTER, SEE GENERAL NOTE #5

THIS SHEET IS TO BE USED AS A GUIDE ONLY. EXACT LOCATIONS AND AREA
TO BE REMOVED IS TO BE COORDINATED WITH EXISTING CONDITION AND
REQUIRED NEW CONDITIONS. THE GENERAL CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COORDINATION WITH ALL TRADES PRIOR TO SLAB
DEMOLITION TO VERIFY DIMENSIONS AND LOCATIONS OF SLAB AREAS TO BE
REMOVED, SEE EXISTING CONDITION NOTE #17 & DETAILS ON SHEET A1.02

REMOVE EXISTING VCT @ SALES AREA,
SEE SHEET A1.05 & GENERAL NOTE #11

EXISTING CORNER GUARDS TO BE
REMOVED, TYP., SEE GENERAL NOTE #10

EXISTING CORNER GUARDS TO BE
REMOVED, TYP., SEE GENERAL NOTE #10

1
A0.03

 ARCHITECTURAL DEMOLITION PLAN 
SCALE:  3/32" = 1'-0"

2
A0.03

MEZZANINE
DEMOLITION PLAN 
SCALE:  3/32" = 1'-0"

REFRIGERATED CASE LEGEND
# MFG MODEL SIZE DESCRIPTION INT EXT AGE

HILP PF-4H-67 HOT DELI MTL BGE 16
04 HILP OHP 12'-0" PRODUCE SINGLE-DECK BLK BGE 06
05 HILP OHP 8'-0" PRODUCE SINGLE-DECK BLK BGE 06
06 HILP OHP 4'-0" PRODUCE SINGLE-DECK BLK BGE 16
27 HILP ORZ 7'-6" FROZEN BAKERY BLK BGE 07
30 HILP PT-72 6'-1" COLD DELI SELF SERVE BLK BGE 16
31 HILP PT-4R-67 4'-3" COLD DELI SELF SERVE BLK BGE 16
32 HILP PT-72 12'-1" COLD DELI SELF SERVE BLK BGE 16
41 HILP ORZ 5'-0" FROZEN BAKERY END CAP WHT BGE 07

A3.01
1

EXISTING WALL PANELS TO BE REMOVED,
PATCH/REPAIR SUBSTRATE FOR NEW WALL FINISHES

EXISTING CEILING GRID AND TILE TO BE REMOVED

EXISTING HUMIDIFICATION SYSTEM TO BE REMOVED,
SEE ELECTRICAL AND PLUMBING DRAWINGS

R-B

EXISTING SELF-CONTAINED CASE W/ POWER POLE
TO BE REMOVED AND RETURNED TO FOOD LION

EXISTING TRELLIS TO BE MODIFIED, SEE SHEETS A1.01,
A1.03, ELECTRICAL DRAWINGS, AND BUSSTRUT SUBMITTALS

EXISTING FLOOR MOUNTED BUMPER
TO BE RELOCATED/MODIFIED, SEE
SHEETS A1.01 AND A1.03

EXISTING BUILT-IN TO BE REMOVED

APPROXIMATE EDGE OF EXISTING QUARRY TILE

EXISTING RETARDER TO BE REMOVED, SEE ELECTRICAL DRAWINGS

EXISTING CEILING TILE AND GRID TO BE REMOVED,
EXISTING LIGHTS AND DIFFUSERS TO BE RELOCATED,
SEE ELECTRICAL AND MECHANICAL DRAWINGS

XX
X

AA
38

-16
0B

-A

EXISTING EVAPORATOR TO BE REMOVED,
SEE PLUMBING AND ELECTRICAL DRAWINGS

ARCHITECTURAL
DEMOLITION PLAN
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OWNERSHIP OF INSTRUMENTS OF SERVICE:
All reports, specifications, plans, computer files, field data,
notes, and other documents and instruments of service
shall remain the property of the Design Professional.  The
Design Professional shall retain all common law, statutory
and other reserved rights, including the copyright thereto.
This drawing is the property of YCH Architects and is not
to be reproduced or copied in whole or any part.  It is not to
be used on any other project and is to be returned upon
request.                                               © Copyright 2024
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Salisbury, NC 28145
Ph: 704.633.8250

FO
O

D
 L

IO
N

S
TO

R
E

 N
O

. 2
65

4
IN

TE
R

IO
R

 A
LT

E
R

A
TI

O
N

S
61

0 
E

as
t K

in
g 

S
tr

ee
t  

  I
   

K
in

gs
 M

ou
nt

ai
n,

 N
C

 2
80

86

O
DROCN

C
, N. C.

CAROL I NA
HTRON

O
O

RE
G

I S
TE

RE
D

ARCHI TECTURAL
C

RP
R

AT
ION

CERT. NO.
310

YA
TE

S
-C

HR
E

IT
ZBERG - HUGHES

ARCH
ITEC

TS
P

A
,

.
.

YCHA COM. #:

PHASE & DATE:

REVISIONS:

SHEET TITLE:

ARCHITECTURAL:

FILE NAME:

FL PROJECT NO.: 2654FLMHP24

22423.00

Construction Documents
09-20-2024

R

7035 NORTHWINDS DR NW
CONCORD, NC 28027
704.700.2000  I  ycharch.com

http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
http://www.baxtermfg.com/baxter/baxspecs.nsf/pdfList/ov210em2b.pdf/$file/ov210em2b.pdf?openelement
http://www.baxtermfg.com/baxter/baxspecs.nsf/pdfList/ov210em2b.pdf/$file/ov210em2b.pdf?openelement
./Bread Slicier.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./Microwave.JPG
./HBA Cage.JPG
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/
http://www.mn.nilfisk-advance.com/ProductLines/

	Sheets and Views
	ARCHITECTURAL DEMOLITION PLAN


