
GENERAL NOTES:
1. FOOD LION WILL BE SUPPLYING THE NECESSARY  AUTOMATIC DOORS, CONTROL PANELS, INTERIOR LIGHTING, IMPACT DOORS, SINKS,
WATER FOUNTAINS, WATER HEATERS, AQUASTAT & STANDS, HAND DRYERS AND HVAC EQUIPMENT FOR THIS PROJECT. INSTALLATION AND
WARRANTIES OF THIS EQUIPMENT IS TO BE SUPPLIED BY THE GENERAL CONTRACTOR. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR
ORDERING THESE ITEMS DIRECTLY FROM THE SUPPLIER AS SOON AS THE CONTRACT IS AWARDED. THE ITEMS MUST BE STORED ON SITE IN
STORAGE TRAILERS. A COMPLETE PACKAGE WITH THE INFORMATION WILL BE SENT TO THE AWARDED GENERAL CONTRACTOR. THESE
ITEMS, WITH THE EXCEPTION OF INSTALLATION AND WARRANTY, MUST BE EXCLUDED FROM THE BID. SEE SHEET A1.01

2. METAL FLASHING BETWEEN ALL WALK-IN COOLERS, FREEZERS AND ADJACENT WALLS TO BE FURNISHED AND INSTALLED BY COOLER
MANUFACTURER. ADDITIONALLY, A #16 MESH SCREEN CLOSURE FOR THE SAME SPACE ON TOP OF EACH COOLER & FREEZER TO ALSO BE
PROVIDED AND INSTALLED BY THE MANUFACTURER. (1/4" HARDWARE CLOTH).

3. ALL CONTRACTORS SHALL HAVE A STORAGE TRAILER FOR STORAGE OF MATERIALS AND EQUIPMENT WHEN NOT IN USE. ANY MATERIALS
LEFT IN AN AREA THAT HINDERS STORE OPERATIONS WILL BE DISCARDED. COORDINATE WITH FOOD LION CONSTRUCTION MANAGER.

4. GENERAL CONTRACTORS SHALL GROUT THE GAP BETWEEN WALK-IN FREEZERS AND EDGE OF DEPRESSED SLAB IF APPLICABLE.

5. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL CLEANING AND SANITIZING ALL PREPS, RESTROOMS AND DELI/BAKERY. THE
WORK MUST BE APPROVED BY FOOD LION CONSTRUCTION MANAGER.

6. GENERAL CONTRACTOR TO VERIFY ALL EXISTING DIMENSIONS.

7. GENERAL CONTRACTOR IS TO ENCLOSE THE AREAS ABOVE ALL ROOMS AND EXPOSED WALK-IN COOLERS/ FREEZERS IN GROCERY
STAGING/ RECEIVING AREAS (IF NOT EXISTING OR REPAIR IF DAMAGED) WITH 2x4 WELDED WIRE ON 3 5/8" METAL STUDS @ 24" O.C. RUN
STUDS TO THE ROOF DECKING. GENERAL CONTRACTOR TO PROVIDE 30"x48" ACCESS DOORS IN WIRE ABOVE AS REQUIRED FOR
MAINTENANCE ACCESS.

8. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION
CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES.

9. GENERAL CONTRACTOR IS RESPONSIBLE FOR SEALING ALL OPENINGS/PENETRATIONS IN THE MECHANICAL ROOM AIR-TIGHT.

10. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING THE MINIMUM AMOUNT OF FIRE EXTINGUISHERS AS
FOLLOWS:

    8 - 5 LBS. ABC
    1 - 10 LBS. ABC (BALER)
    1 - 6 Liter Class K (DELI/BAKERY)

(PROVIDE ADDITIONAL EXTINGUISHERS IF INDICATED ON PLAN)
THE ACCEPTABLE MANUFACTURERS OF THESE FIRE EXTINGUISHERS ARE SENTRY, ANSUL, AND BADGER. THE GENERAL CONTRACTOR
SHALL COORDINATE LOCATIONS OF FIRE EXTINGUISHERS WITH THE FOOD LION CONSTRUCTION MANAGER. FIVE-POUND ABC RATED
PORTABLE FIRE EXTINGUISHERS WILL BE REQUIRED SO THAT THERE IS NO MORE THAN 50 FEET OF TRAVEL TO AN EXTINGUISHER. THE
GENERAL CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR SUPPLYING AND INSTALLING ANY ADDITIONAL FIRE EXTINGUISHERS THAT MAY
BE REQUIRED BY LOCAL FIRE CODES. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR RECHARGING AND UPDATING OF EXISTING
EXTINGUISHERS.

11. THE GENERAL CONTRACTOR SHALL INSTALL EXTERIOR MOUNTED GUARD POSTS AS INDICATED ON SITE-SPECIFIC A1.01 AND THE FOOD
LION CONSTRUCTION MANAGER.

12. GENERAL CONTRACTOR SHALL SUPPLY AND INSTALL TOILET PARTITIONS AS DESCRIBED ON SHEET A4.03 AND IN THE SPECIFICATIONS.

13. THE GENERAL CONTRACTOR SHALL PRESSURE WASH JANITOR'S ROOM/PREP CLOSET FLOORS, WALLS AND CAN WASH.

14. THE GENERAL CONTRACTOR SHALL CAULK AT TOP AND BOTTOM OF WOOD BASEBOARD AT WALK-IN COOLERS AND FREEZERS AFTER
REPAINTING; REMOVE WOOD BASEBOARDS AT ALL CMU WALLS.

15. GENERAL CONTRACTOR SHALL CAULK AROUND ALL FIXTURES/WALL FASTENED ACCESSORIES IN RESTROOMS/ALL CORRIDORS/PREP
ROOMS AND OFFICES THROUGHOUT THE ENTIRE STORE (WATER FOUNTAINS, SINKS, PAPER TOWEL HOLDERS, ELECTRICAL PLATE COVERS,
PLUMBING FIXTURES, PLUMBING ESCUTCHEONS, ELECTRICAL OUTLETS, SPRINKLER ESCUTCHEONS AND WALL MOUNTED FIXTURES, ETC.)
CAULK COLOR TO MATCH FIXTURES.

16. GENERAL CONTRACTOR SHALL INSTALL CONTROL JOINTS IN NEW GYPSUM BOARD WALL FINISH IN SALES AREA AS REQUIRED BY
MANUFACTURER. SEE DETAIL 12/A5.01. AT A MINIMUM, SPACING SHALL BE 30' O.C.

17. ALL NEW PLYWOOD WORK IS TO BE FIRE RETARDANT TREATED PLYWOOD.

18. THE REFRIGERATION CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ALL NEW RETROFIT DOORS.

19. THE INTENTION OF FOOD LION IS TO COMPLY WITH ALL REQUIREMENTS SET FORTH IN THE AMERICANS WITH DISABILITY ACT.

20. ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL CODES

21. IF NEW SIGNAGE IS REQUIRED, THE GENERAL CONTRACTOR SHALL VERIFY WITH LOCAL SIGN ORDINANCE THAT THE "FOOD LION" SIGN
MEETS ALL REQUIREMENTS OF THE ORDINANCE.

22. THE GENERAL CONTRACTOR SHALL SUPPLY ALL SIGNS THAT DENOTE HAZARDOUS AREAS AROUND THE CONSTRUCTION.

23. GENERAL CONTRACTOR TO ACCEPT, STORE, ASSEMBLE & SET OR RELOCATE SMALL EQUIPMENT SIMILAR TO, BUT NOT LIMITED TO; CART
CORRALS, BENCHES, BACKROOM EQUIPMENT, BIKE RACKS, OFFICE FURNITURE, CHAIRS, SHELVES, LAUNDRY CABINET, ETC.

24. GENERAL CONTRACTOR IS TO BID INSTALLING A SPRINKLER SYSTEM UNDER THE FRONT CANOPY. ANTI-FREEZE IS PREFERRED, BUT
CHECK FOR LOCAL REQUIREMENTS. IF ANTI-FREEZE SYSTEM IS NOT ALLOWED, THEN INSTALL A DRY LOOP SYSTEM. COORDINATE WITH THE
CONSTRUCTION MANAGER ON THE COMPRESSOR LOCATION AND POWER REQUIREMENTS. THE SPRINKLER CONTRACTOR MUST INSTALL A
TAMPER SWITCH ON THE BALL VALVE FOR THE ANTI-FREEZE SYSTEM.

25. GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM AROUND THE AIR HANDLER AFTER THE AIR HANDLER IS INSTALLED. PLATFORM
SHALL MEET ALL OSHA AND CODE REQUIREMENTS.

26. THE GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM FOR THE WATER HEATER ABOVE THE MEN'S RESTROOM. SEE SHEET P6.01.

27. INSULATE THE CELLS OF THE MASONRY WALLS WITH A MINIMUM "R" VALUE OF 13.7.

28. ALL STAINLESS STEEL THRESHOLDS SHALL BE 304 S/S WITH #2B FINISH AND PROTECTIVE FILM.  THRESHOLDS SHALL BE 5" WIDE X 11
GAUGE (1/8" THICK) STAINLESS STEEL WITH COUNTERSUNK SCREWS AND SET IN A FULL BED OF SILICONE TO FLOOR.  ALL OTHER
STAINLESS STEEL SHALL BE 304 WITH #3 FINISH AND PROTECTIVE FILM.  COLUMN WRAPS SHALL BE 22 GAUGE STAINLESS STEEL, SET ON
TOP OF THE FINISH FLOOR TO 4'-0" AFF. FOR ROUND COLUMNS, PROVIDE A 1/2" FOLD OVER HEM LAP SEAM. FOR SQUARE COLUMNS,
PROVIDE A 1" LAP SEAM WITH HEMMED EDGE. INSTALL WRAP WITH STAINLESS STEEL RIVETS, 1/2" FROM THE TOP, 2" FROM BOTTOM AND
APPROXIMATELY 10-22" INTERMEDIATELY SPACED. FULLY CAULK TOP AND BOTTOM OF WRAP AND SEAM WITH CLEAR SILICONE SEALANT.
CAULK AFTER COLUMN PAINTING IS COMPLETED. OVEN/HOOD FLASHING AND BACK-SPLASH SHALL BE 20 GAUGE. ALL OTHER TRIM,
DOOR FRAMES, DOOR PLATES, CORNER GUARDS (NON-HEMMED EDGES), ETC. SHALL BE 18 GAUGE STAINLESS STEEL. ALL EDGES SHALL
BE DEBURRED AND HAVE RADIUS CORNERS.

29. THE GENERAL CONTRACTOR SHALL PATCH ALL OPENINGS IN MASONRY WALLS. GROUT OR CAULK ALL PENETRATIONS, HOLES AND/OR
CRACKS IN ALL WALLS (NEW AND EXISTING). THE VOIDS ON TOP OF ALL MASONRY WALLS MUST BE FILLED AND SEALED WITH A
CEMENTITIOUS MATERIAL.

EXTERIOR
30. GENERAL CONTRACTOR SHALL SAND AND REPAINT ANY NEW & EXISTING EXTERIOR GUARDPOSTS WITH 'TRAFFIC YELLOW' PAINT.

31. GENERAL CONTRACTOR SHALL SAND, CLEAN AND REPAINT (MIN. 2OF 2 COATS) ALL EXTERIOR METAL INCLUDING BUT NOT LIMITED TO
STAIRS, CANOPY SUPPORTS, DOORS AND FRAMES, CART CORRALS, ROOF TOP STEEL, ETC. AS DEPICTED IN THESE DRAWINGS OR AS
DIRECTED BY THE FOOD LION CONSTRUCTION MANAGER.

32. ANTI- RODENT COATING - APPLY (1) ONE COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND (PRIMER) AND (2) COATS OF
ACROLON100 URETHANE (FINISH COAT). COLOR TO MATCH EXISTING EXTERIOR COLOR. COORDINATE WITH FOOD LION CONSTRUCTION
MANAGER.

33. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HANGING OR REHANGING ENFORCEABLE "NO PARKING" SIGNS ON FRONT
COLUMNS. THE BOTTOM OF EACH SIGN SHALL BE MOUNTED 6'-0" ABOVE THE FINISHED CONCRETE WALK. SIGNS TO BE PROVIDED BY GC.

34. GENERAL CONTRACTOR IS TO PRESSURE WASH FRONT SIDEWALKS, STORE FRONT MASONRY, VINYL CEILINGS, AND DUMPSTER PADS
ONE WEEK PRIOR TO RE-GRAND, MUST USE HOT WATER AND GENERAL CONTRACTOR IS TO HAVE ALL STOREFRONT GLASS
PROFESSIONALLY CLEANED AFTER PRESSURE WASHING THE SIDEWALK DURING THE WEEK PRIOR TO GRAND OPENING.

35. ALL NEW EXTERIOR ALUMINUM CANOPIES SHALL BE A MINIMUM OF 24 GAUGE DECKING, REFER TO SPECIFICATIONS FOR REQUIREMENTS
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A4.06
2

RELOCATED ICE MERCHANDISER (MAINTAIN
9" CLEARANCE FROM WALL), SEE SHEET
A1.01 AND ELECTRICAL DRAWINGS

RELOCATED SANITATION STATION AND SANI WIPES

RELOCATED TOYJOY

RELOCATED MART CART, SEE SHEET
A1.01 AND ELECTRICAL DRAWINGS

RELOCATED MART CART, SEE SHEET
A1.01 AND ELECTRICAL DRAWINGS

RELOCATED COUPON KIOSK, SEE SHEET
A1.01 AND ELECTRICAL DRAWINGS

NEW CART CORRAL, SEE DETAIL 16/A4.06 AND SHEET A1.01

MODIFIED/RELOCATED CART BUMPER

A4.06
3

A4.04
1

NEW HOT DELI ISLAND AND HOT WING BAR W/ NEW POWER
POLES, SEE SHEET A1.01 AND ELECTRICAL DRAWINGS

NEW PARAGON RECYCLER, SEE SHEET
A1.01 AND ELECTRICAL DRAWINGS

RELOCATED GIFT CARD FLOOR DISPLAY

A4.01
1

NEW CAFE DOOR, SEE DOOR SCHEDULE A6.02

NEW DIGITAL MENU BOARD, SEE SHEET
A1.01 AND ELECTRICAL DRAWINGS

NOTE:
SEE SHEET A4.01, ELECTRICAL, AND PLUMBING DRAWINGS
FOR NEW/RELOCATED EQUIPMENT NOT SHOWN OR NOTED

A4.06
1

NEW COMBO BOAT RACKS & TABLES, SEE
SHEETS A1.01 AND A4.01
NEW RACK OVEN W/ ROOFTOP EXHAUST
FAN, SEE SHEET A1.06, A4.01, MECHANICAL
AND ELECTRICAL DRAWINGS

NEW FL2GO PICK CARTS

NEW BOAT RACK, SEE SHEETS
A1.01 AND DETAIL 9/A4.06

NEW SCALE, SEE SHEETS A1.01 AND ELECTRICAL DRAWINGS

NEW FOGGING SYSTEM, SEE SHEETS A1.01,
ELECTRICAL AND PLUMBING DRAWINGS

RELOCATED COOLER AND DUNNAGE RACKS

RELOCATED COOLER RACK

NEW SELF-CONTAINED REFRIGERATED CASES WITH POWER
POLES, SEE SHEET A1.01 AND ELECTRICAL DRAWINGS

NEW/RELOCATED CHECKOUT CONFIGURATIONS AND VISUS
BY VENDORS, SEE SHEET A1.01 AND ELECTRICAL DRAWINGS

NEW STACKED COMM. CABINETS, SEE
4/A4.06 AND ELECTRICAL DRAWINGS

NEW CART CORRAL, SEE DETAIL 16/A4.06 AND SHEET A1.01

RELOCATED FLOOR SCRUBBERS, SEE
A1.01 AND ELECTRICAL DRAWINGS

APPLY ANTI-RODENT COATING ON FACE
OF DOCK WALL FROM BOTTOM OF TRUCK
WELL UP TO F.F. (SEE GENERAL NOTE #32)

RELOCATED HBA CAGE SEE A1.01
AND ELECTRICAL DRAWINGS

NEW CALL BOX, SEE SHEET A1.01
AND ELECTRICAL DRAWINGS

A4.03
2

NOTE:
THE REMODEL WORK IN EXISTING RESTROOMS SHALL BE
SCHEDULED TO ALLOW FOR ONE TO BE OPEN AT ALL TIMES...
COORDINATE WITH FOOD LION CONSTRUCTION MANAGER. PROPER
SIGNAGE MUST BE INSTALLED WITH UNISEX RESTROOMS, USE SLIDE
LOCK, SIGN PROVIDED BY FOOD LION. SEE NOTE ON SHEET A0.03.

NEW UNI-GARD CORNER
PROTECTOR, TYP., SEE SHEET A1.01

A2.02
2

A2.02
3

A2.02
1

A2.02
4

SAND, CLEAN & REPAINT EXISTING COLUMNS P-7B. INSTALL S.S. WRAP
(IF NOT EXISTING) TO EXISTING COLUMNS. SEE GENERAL NOTE #29, TYP.

1
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(5) NEW/RELOCATED GRAB-N-GO'S, SEE SHEETS
A1.01, A4.04, AND ELECTRICAL DRAWINGS

A4.09
1

A3.01
2

NEW MONITOR, SEE SHEET A1.01 AND ELECTRICAL DRAWINGS

(2) NEW MARQUEE SIGN FRAMES, PROVIDED AND
INSTALLED BY S/E, COORDINATE LOCATION W/ FOOD
LION CONSTRUCTION MANAGER, SEE SHEET A2.01

(2) NEW MARQUEE SIGN FRAMES, PROVIDED AND
INSTALLED BY S/E, COORDINATE LOCATION W/ FOOD
LION CONSTRUCTION MANAGER, SEE SHEET A2.01

127B

127A

NEW PRIMO PICKUP,
SEE SHEET A1.01
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OWNERSHIP OF INSTRUMENTS OF SERVICE:
All reports, specifications, plans, computer files, field data,
notes, and other documents and instruments of service
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